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PRINTING SERVICES BUILDING ADDITION - PHASE I

Estimated Cost of A&E Work and Construction - FY 1971 - FY 1973

(All amounts shown are in thousands of dollars)

Attachment 2

Construction GiA - 10% a glstﬁsa;té o
ITEM Costs Adm%g Wts | & Inspec. Costs}]  TOTAL
Printing Services Building Addition - Phase I
Retain existing building; make an addition to the north
at grade for the Map Library; make addition to the south
»for a warehouse.
Map Library - 23,800 sq.ft. gross
Warehouse - 25,500 sq.ft. gross
49,300
A. Building (to the 5' line) 1,696 170 102 1,968
B. DParking* 0 0 0 0
C. Site work and exterior utilities 202 20 12 234
Total Costs 1,898 190 114 2,202
3
25X1A6a

*  Approximately 30 parking spaces would be required by the 45 employees moving from- This requirement

can be accommodated within existing parking areas.
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